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NOTE:
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EXHIBIT "A"

11 June 1958
Page 1 of 1

STATEMENT OF WORK

Familiarization study on the CS-15 system.

Detailed study on the CS-15 system.

Breadboard model of unconventional circuits of CS-15.
Quarterly report.

Final report.

Contractor will not proceed with Items 2-5 unless it is mutually
agreeable between the Government and the Contractor that it is
feasible to continue with Items 2-5.
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EXHIBIT "C"

11 June 1958
Page 1 of 2

TECHNICAL DISCUSSION

STUDY OF CS-15 SYSTEM

Introduction

The requirement exists for an automatic communication system
which will accept, analyze, and store a i tal

At the present time, no method of data analysis is known which will
yield the desired results in an equipment of the size and weight specified.’
In recognition of this situation, the proposed study is separated into two parts.
Phase I will cover familiarization with the data analysis problem, with the
intent that the feasibility of meeting requirements may be esteblished. In
other words, Phase I should determine whether a solution is likely to be derived
through more intensive effort. If so, this detailed study will be conducted
under Phase II. This approach insures minimum expenditure of funds and effort
until it is clear that they may be profitsbly applied.

Phase I. Familiarization Study

To initiate this study, Contractor proposes to devote approximately
two months to the indoctrination and femiliarization of project personnel with
the CS-15 data handling requirements. During this period, specialists in the
fields of data analysis and in the sources of these data will be consulted to
acquire a more complete knowledge of present work in these fields. The
communication aspect of the CS-15 system will not be considered in this phase
of the progrem. At the conclusion of Phase I, a conference of Government engi-
neers and Contractor's personnel will be held to consider the results of the
study to that time. Phase II will be initiated only if it is mutually agreed
that a sound approach to the data analysis problem has been determined.

CONFIDENTIAL

Declassified in Part - Sanitized Copy Approved for Release 2012/02/22 : CIA-RDP78-03424A000500090012-6



Declassified in Part - Sanitized Copy Approved for Release 2012/02/22 : CIA-RDP78-03424A000500090012-6

25X1
EXHIBIT "C"
\ 25X1
10 June 1958
Page 2 of 2
Phase II. Detailed Study
A detailed study of the CS-15 requirements will then be conducted,
to result in a system design for the CS-15. Particular emphasis will be
placed on the development of the data assimilation, reduction and storage
equipment. A complete system will not be built, actual construction being
limited to breadboards required to demonstrate the feasibility and soundness
of the approach, or for unconventional circuits. It is anticipated that t 25X

. for the AS-b under Task Order 8. A study of the circuits necessary for adapt-
ing portions of the AS-6 system to the CS-15 application will be included.
No design or construction will be performed on such circuits under thestudy.

General

It is anticipated that the study herein proposed will constitute
a separate Task Order under Contract RD-103. This effort will be described
in informal monthly letter progress reports presently being submitted. No
other reports will be issued during Phase I of this program. One Quarterly
Report will be issued during Phase II, and a comprehensive Final Report will
also be submitted. Engineering drawings or sketches are not required.

CONFIDENTIAL
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DELIVERY SCHEDULE
Item 1. Two (2) months after receipt of Task Order.
Ttem 2. Six (6) months after agreement to proceed with Ttems 2-5.
Ttem 3. Six (6) months after agreement to proceed with Items 2-5.
. Ttem 4. Four (4) months after initiation of Item 2.
Item 5. Thirty days after completion of Item 2.
NOTE: (a) The delivery schedule for Item 1 is contingent upon

32 overtime hours being expended.

(b) The delivery schedule for Ttems 2-5 is contingent
upon 344 overtime hours being expended.
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